
AGENCY REQUEST FOR  

A/E SELECTION 

October 2016 

 

 

AGENCY:  Department of Administration (DOA) 

 

AGENCY CONTACT:   Ted Crawford; (608) 266-1674; ted.crawford@wisconsin.gov  

 

LOCATION:  Capitol Heat and Power Plant 

   624 E. Main Street 

   Madison, Wisconsin  

 

PROJECT REQUEST: 

The A/E will provide pre-design through construction administration services for Lake Water 

System Improvements at the Capitol Heat and Power Plant for a total estimated project cost of 

$420,000.  A/E services will follow the DFD “Policy and Procedure Manual for 

Architects/Engineers and Consultants”, the “Guide for Developing Program Statements for 

Projects Requiring Enumeration”, and the DFD “Contract for Professional Services as directed 

by DFD at the Design Kickoff meeting. The services may be contracted for in multiple contracts, 

or a multi-part contract with project-specific review/ approval/ authorization points in the 

contract as determined by the needs of the project. Authorization for subsequent services will be 

issued in writing upon satisfactory performance and completion of contracted services and 

deliverables.  

 

The A/E design team for this project shall have civil and structural design and construction 

experience in water intake and storage structures, masonry repairs and site/civil utilities 

including water piping.  

 

PROJECT NUMBER: 16H2I 

 

PROJECT DESCRIPTION:   

This project will develop options for repairs to the lake water system serving the Capitol Heat 

and Power Plant (CHPP) and the Capitol grounds irrigation system. Option development will 

include investigation of groundwater contamination point sources to confirm whether the lake 

water inlet wet well adjacent to the CHPP is the sole source or if the intake piping from the lake 

is also a contributor. A full description of the existing conditions is required.  Lake water wet 

well repairs consist of reconstruction of failing portions including lining the wet well interior; the 

repair or replacement of the above grade masonry and roof of the wet well; the replacement of 

the security access door, ladder and platform and the repair or replacement of wet well piping.  

Additionally, all existing wet well conditions that present security and safety issues will need to 

be addressed in this project.  The project will design and construct the selected option. 

 

  

mailto:ted.crawford@wisconsin.gov


JUSTIFICATION:   

In the past two years, CHPP lake water quality has been degrading due to leaks in the lake water 

intake system that has resulted from corrosion and groundwater infiltration.  The groundwater 

has increased the conductivity of the water causing corrosion of the steel piping and pumping 

systems. This brings with it surface deicing compounds spread in the winter which have leached 

into the groundand is detrimental to the plants served by the irrigation system. Also, this is 

degrading the district cooling system piping and plant equipment and increasing treatment and 

operating costs.   

 

The CHPP operates 24/7/365 providing district cooling and heating services to downtown State 

office buildings, the State Capitol, Monona Terrace Convention Center, Wilson Lake Terrace, 

City County Building, and the County Justice Center. This facility also provides dedicated 

primary electric power, emergency power and irrigation water services to the State Capitol. Lake 

water is used for irrigation of the Capitol grounds, cooling essential plant equipment and for the 

district cooling system’s cooling tower. Interruption of vital plant services presents a high risk 

for loss of business for the customers the plant serves. Studies have indicated that the integrity of 

this system, installed in 1908, is in jeopardy.  Additionally, plant personnel required to access the 

wet well on a regular basis to perform routine maintenance are working in unsafe conditions.   

 

The lake water system improvements project at the CHPP is included as All Agency Requests 

(AAPRs) in the Department’s 17-19 Capital Budget Request.  In April 2012, an A/E consultant 

reviewed and provided a condition assessment of the water supply system and recommendations 

for future work. The selected A/E will receive this information and hard copies of CHPP water 

system drawings at the Design Kickoff meeting. 

 

 

BUDGET/SCHEDULE: 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

Project Schedule Date 

A/E Selection  SEPT 2016 

Pre-Design      DEC 2016 

Design Report FEB 2017 

SBC Approval MARCH 2017 

Bid Opening JUNE 2017 

Start Construction  SEPT 2017 

Substantial Completion DEC 2017 

Final Completion      JAN 2018 

Budget Line $ 

Construction  $       

Design  $ 

DFD Mgmt.  $         

Contingency  $         

Equipment  $                  

Other Fees  $                 

Total Project Cost  $  420,000 


